STANDARD S106 SCHEDULE TO BE USED

IN CASES

WHERE A BUATMS CONTRIBUTION IS TO BE SECURED THROUGH A S106

SCHEDULE

Transport Management Study Sum

(for appending to agreement)

1.          DEFINITIONS

1.1
“the Transport Management Study” means the Burton Urban Area Transport Management Study as finally approved by the County and the Council.1.2
“the Transport Management Study Sum” means £[

] Index Linked.

PLANNING OBLIGATIONS

2.1
The Owner covenants with the Council and as separate covenants with the County with the intent that these are planning obligations for the purposes of Section 106 of the Act:

(i)
To pay to the County the Transport Management Study Sum on or before the Commencement of the Development and to notify the Council that such payment has been made within 7 days of such payment.

(ii)
That no development of any kind on any part of the Land shall be carried out, commenced and / or continued until the Transport Management Study Sum has been paid to the County.

1. COUNTY’S OBLIGATIONS
3.1
The County hereby covenant with the Owner for the benefit of the Owner and any successor in title who pays the Transport Management Study Sum:

(i)
to spend the Transport Management Study Sum only on improvement works and measures which shall have been identified in the Transport Management Study in order to reduce the impact of the Development on the highway network within the Burton urban area;

(ii)
as soon as practicable following the final approval of the Transport Management Study by the County and the Council, the County shall provide the Owner a copy of the said Study together with a programme for the implementation of the measures contained in it and shall on written request (but no more than once in any year (commencing on the date of final approval of the Transport Management Study)) provide details of any changes to the programme;

(iii)
In the event that there is any surplus from the Transport Management Study Sum remaining unexpended after the expiry of 10 years commencing on the date of the County’s receipt of that sum (time being of the essence Provided however that for this purpose money not yet paid out by the County but committed by a contract for the provision of works or measures which have already been commenced at the expiry of the relevant period shall be treated as expended before expiry of the period) then the County shall repay the surplus to the person who paid the Transport Management Study Sum.

